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ADDENDUM NO. 1 

 
This Addendum shall become and form a part of the Invitation to Bid for: 

BOAT RAMP BEAUTIFICATION PROJECT 
PROJECT #2026-005 

 
Addendum Issue Date: August 21, 2026 
Addendum Subject: Response to Questions and Answers, Revised Attachment D and Contract  
Addendum Page Numbers: 10 

 
NOTE: PLEASE REVIEW CAREFULLY! THERE MAY BE CHANGES TO THE INFORMATION 
TO BE PROVIDED.  In the event of a conflict between previously released information and the 
information contained herein, the latter shall control.  
 
PLEASE USE THE ADDENDUM VERSION OF ATTACHMENT D IN YOUR SUBMITTED BIDS. 
PLEASE USE THE ADDENDUM VERSION OF THE CONTRACT IN YOUR SUBMITTED BIDS. 
 
Section 1.6 Contract Term of the Boat Ramp Beautification Project shall now read, “The 
Contract between the City and the Contractor shall become effective upon signing and shall be 
completed by no later than 75 calendar days from the day the Notice to Proceed is issued. The 
City reserves the right to terminate the Contract at any time if an awarded Bidder (“Contractor”) 
fails to meet the requirements stated in this Invitation to Bid.  
 
The Contract shall terminate absolutely and without further obligation at such time as appropriate 
and otherwise unobligated funds are no longer available to satisfy the obligations of the City under 
this Contract.  
 
Liquidated damages on this Project shall be $250.00 per day if not completed by the scheduled 
completion date.” 
 
1. What is the estimated cost of this project? 
In an effort to maintain the integrity of the bidding process, an engineer’s estimate is not 
being provided at this time.  
 
2. Could you please confirm if this project requires a General Contractor License? 
Yes.  
 

CITY OF DAHLONEGA 
465 Riley Road 

Dahlonega, Georgia 30533 
Phone: 706-864-6133 • Fax: 706-864-4837 
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3. The Versa-Lok wall material is beginning to be phased out. Can an equivalent alternative 
material be proposed in lieu of Versa-Lok? Versa-Lok is not a required vendor.  Bidders are 
welcome to provide other modular block manufacturers for approval. 
 
4. Can we use an alternative sediment barrier to the silt fence?  
Due to the difficulty in installation the city prefers that all or part of the required 950’ of Sd1 
be satisfied by use of haybales, Siltworm or equivalent approved product.  Please see 
revision to Appendix D. 
  
5. Is the location of the New/ existing side walk  in per plans ore will it need to be removed? 
New sidewalk is shown in plans. There should be no or very limited removal of any existing 
sidewalk. 
 
6. Current silt fence removal? 
It is anticipated that the silt fence currently on site due to the neighboring project will be 
removed prior to this project beginning. 
 
7. Boulders currently there, will they stay or be removed off site?  What are we to do with them? 
Existing boulders will not need to be removed from the site. However, they may be 
relocated within the site footprint as part of the grading process.  
 
8. Will Dahlonega release their tax-exempt paperwork so we can get suppliers to drop tax? 
The City of Dahlonega is exempt from sales taxes; however, the contractor shall pay all 
taxes required as stated by law. The City of Dahlonega cannot exempt others from tax. 
 
9. What are the substitutions or approved equals to the Versa block? 
Vendors are welcome to provide their own, however, there is no guarantee of acceptance by 
the City. 
 
10. Is the attached Block system an acceptable substitute for the Versa-Lok wall system? Belgard 
Anchor Diamond Pro. Straight face, Gray. 
The City will accept this substitute.  
 
11. Would you confirm that the benches, picnic tables, and trash can (installation and material) are 
not part of this contract? Confirmed, this is not part of the contract.  
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12. There is a tree beside the picnic tables #3. Should this tree be kept or removed? (Please see 
the attached picture) Yes; the tree is to remain.  If, during construction, the tree proves to be 
problematic, the city will have it removed at city’s expense. 
 

  
 

 
13. The existing sidewalk on the northwest side should we remove and replace or it is not part of 
the project? (Please see the attached picture) The existing sidewalk is not part of the project 
and shall remain in place. 
 

 
 
 
14. There is debris left on site from the tree—who is responsible for its removal? 
All existing debris will be removed prior to project commencement. 
 
15. There is an existing silt fence—who is responsible for removing it? 
It is anticipated that the silt fence currently on site due to the neighboring project will be 
removed prior to this project beginning. 
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16. There are some bollards (large rocks) in the way of the new sidewalk. What should be done 
with these bollards—should they be removed or relocated to a new position? 
Existing boulders will not need to be removed from the site. However, they may be 
relocated within the site footprint as part of the grading process.  
 
17. Any restrictions regarding the working days and hours that we should be aware of? 
Please see section 2.1 of the Invitation to Bid for working hours. 
 
18. Can the contractor work on the weekends? 
Please see section 2.1 of the Invitation to Bid for working hours. 
 
19. What are the requirements to safe-up the project site? Do you require installing of chain-link 
fences, or Construction fence is sufficient? will you be revising the quantities listed in the bid 
document to reflect this change? 
Yes; all work areas shall be enclosed with orange barrier fence.  Attachment D and other 
contract documents will be revised to include this item. 
 
20. Who is responsible for inspections, and materials testing and the associated fees? 
The City will have onsite inspectors and testing personnel.  All concrete shall meet GDOT 
specifications. 
 
21. How would the owner want to address soft soils conditions, if encountered? 
Soil variability should be considered by the bidder. 
 
22. When is the anticipated start date? 
Mid to Late October 2026. 
 
23. Will weather days count against the project? 
Weather delays will be considered. 
 
24. Does this project have a Force Majeure clause? 
No, however, the City will consider uncommon delays. 
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ATTACHMENT D 
BOAT RAMP BEAUTIFICATION PROJECT 

PROJECT #2026-005 
 

PRICING SHEET 
Company Name: _____________________________________________ 
 

LINE 
NUMBER ITEM DESCRIPTION UNIT  

UNIT PRICE 
(DOLLARS/CENTS) 

0005 163-0529 Construct and Remove 
Temporary Sediment Barrier, Hay 
Bales, Siltworm or Approved 
Equivalent  

300 LF  

0010 165-0030 Maintenance of 
Temporary Silt Fence, Type S 

100 FT  

0015 171-0030 Temporary Silt Fence, 
Type S 

200 FT  

0020 210-0100 Grading Complete 1 LS  
0025 310-1101 Gr Aggr. Base Crs, Incl 

Matl 
130 TN  

0030 4410-0104 Concrete Sidewalk, 4 
IN 

250 SY  

0040 500-3200 Class B Concrete, 6 IN 140 SY  
0045 603-7000 Plastic Filter Fabric 1650 SF  
0050 700-9300 Sod Fescue 13,000 

SF 
 

0055 Versa-Lok Retaining Wall 
Systems or Approved Equivalent 

750 SF  

0060 Versa- Lok Cap or Approved 
Equivalent 

275 FT  

0065 Rubberific Timber Willy Goat, 8 
IN 

275 LF  

0070 Agtec Soil Stabilization Grid, 4 IN 1650 SF  
0075 Slate Chips 45 TN  
0080 Orange Barrier Fence 500 LF   

Total: 
 
I certify the above bid as all-inclusive and final per document specifications. 
 
________________________________  ____________________________ 
Authorized Signature    Title 
 
________________________________  ____________________________ 
Print Name      Date 
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CONTRACT 
FOR PROJECT NUMBER: 2026-005 

 
This agreement is made and entered into this _____ day of ___________, 2026, between the 

City of Dahlonega, hereinafter referred to as “City” or “the City”, a Georgia municipal corporation, and 
_________________________, hereinafter referred to as “Contractor.” 

 
WITNESSETH 

 
 Whereas, the City is requesting sealed bids for Boat Ramp Beautification Project, per plans 
dated 3/07/26 and signed 03/27/2026. 
 
 Whereas, the City issued Solicitations for this Project during _________ of 2026; and 
 
 Whereas, the City evaluated the responses received and found that the lowest responsive and 
responsible bidder, the Contractor identified in this Agreement, is qualified, willing and able to provide 
the products and services in accordance with the terms of the Solicitation at the best pricing.  
 
 NOW, THEREFORE, in consideration of the mutual benefits accruing to each party, the parties 
hereby agree as follows: 
 
A.  Summary of Work and Payment 
 

1. The scope of work for this project shall consist of forming and pouring sidewalks, installation 
of table, bench and trash can pads in accordance with described plans. The winning bidder 
shall build a wall with the Versa-Lok Retaining Wall Systems or an equivalent that shall be 
approved by the City of Dahlonega Public Works personnel. This also includes Rubberific 
Timber, Willy Goat border and the Agtec Geocell Stabilization Grid, and Versa Lok Cap. 

 
2. Grading shall consist of walking trail excavation, back filling walls, all structures, shaping lot 

and removal and demolition of existing items directed by city personnel such as existing 
concrete pads and other items as detailed in the plan documents. 

 
3. All temporary erosion control items shall be the responsibility of the contractor to install, 

maintain and remove at the completion of the project.  The contractor shall place permanent 
fescue sod in areas as directed by city staff.  Final location and amount of sod may vary 
from plans. 

 
4. All work shall be in accordance with the Standard Specifications, Construction of 

Transportation Systems, 2021 and the Supplemental Specifications Modifying the 2021 
Standard Specifications, Construction of Transportation Systems, 2024 Edition as required.   

 
5. Failure or Delay in Completing Work on Time. Liquidated Damages on this project shall be 

$250.00 per day if not completed by the completion date. 
 

6. City of Dahlonega personnel will supervise construction of this project.  
 

7. All work shall be completed no later than seventy-five calendar days from the day the 
contract is fully executed.  
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8. All work shall be done under direction of City Staff in accordance with the this Agreement, 

the plan documents, and pursuant to the standards and requirements as set forth in the 
Regional Conditions for the 2026 Nationwide Permits in the Savannah District as applied to 
and further in accord with Nationwide Permit 13 (NWP 13) for proposed bank stabilization 
activities. Based upon required full compliance, no pre-construction notice will be provided to 
the USACE District Engineer. Further required are such provisions in the regulatory 
compilation entitled Georgia Department of Transportation 2021 Standard Specifications of 
Construction Systems as may be modified or supplemented together with applicable 
requirements set forth in directives of the Georgia Soil Water and Conservation 
Commission. 

 
9. The Contractor shall employ and assign only qualified and competent personnel to perform 

any service or task involved in this project. The Contractor shall designate one such person 
as a Project Manager, and the Project Manager shall be deemed to be the Contractor's 
authorized representative, who shall be authorized to receive and accept all communications 
from the City. The City shall name a Project Manager who shall be authorized to generate, 
receive and accept communication as an authorized representative of the City.  

 
10. The Contractor hereby agrees to replace any personnel or other party working on site under 

the direction of the Contractor, at no cost or penalty to the City, if the City reasonably 
determines that the performance is unsatisfactory.  

 
11. Contractor shall be paid for work performed under this Agreement on unit price basis as 

follows in the Pricing Schedule below: 
LINE 
NUMBER ITEM DESCRIPTION UNIT  

UNIT 
PRICE(DOLLARS/CENTS) 

0005 163-0529 Construct and Remove 
Temporary Sediment Barrier, Hay 
Bales, Siltworm or Approved Equivalent 

300 LF  

0010 165-0030 Maintenance of Temporary 
Silt Fence, Type S 

100 FT  

0015 171-0030 Temporary Silt Fence, Type 
S 

200 FT  

0020 210-0100 Grading Complete 1 LS  
0025 310-1101 Gr Aggr. Base Crs, Incl Matl 130 TN  
0030 4410-0104 Concrete Sidewalk, 4 IN 250 SY  
0040 500-3200 Class B Concrete, 6 IN 140 SY  
0045 603-7000 Plastic Filter Fabric 1650 SF  
0050 700-9300 Sod Fescue 13,000 SF  
0055 Versa-Lok Retaining Wall Systems or 

Approved Equivalent 
750 SF  

0060 Versa- Lok Cap or Approved Equivalent 275 FT  
0065 Rubberific Timber Willy Goat, 8 IN 275 LF  
0070 Agtec Soil Stabilization Grid, 4 IN 1650 SF  
0075 Slate Chips 45 TN  
0080 Orange Barrier Fence 500 LF   

Total: 
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B. Liability 
 

1. Contractor shall be responsible for its work and every part thereof, and for all materials, 
tools, equipment, appliances, and properties of all description used in connection with 
performance under this Agreement. 

 
2. Contractor assumes all risks of direct and indirect damage or injury to the property of 

persons used or employed on or in connection with the work performed, and for all damage 
or injury to any person or property wherever located, resulting from any action, omission, 
commission or operation under the Agreement, or in connection in any way whatsoever with 
the work performed. 

 
3. Contractor shall be liable for any damage (such as broken curbs, crushed sidewalks, broken 

water meters, etc.) caused as a result of its work under this Agreement. Contractor shall 
restore and/or repair, at Contractor's cost, any and all collateral damage, including, but not 
limited to, damage to infrastructure, back to its pre-existing condition if the damage was 
caused by Contractor's activities. 

 
C. Insurance 
 

The Contractor shall, during the continuance of all work under this Agreement, provide and 
maintain all insurance policies required by the City of Dahlonega.  

 
D. Assignments of Rights  
 

It is agreed that the Contractor will not assign, transfer, convey, or otherwise dispose of this 
Agreement or its right, title, or interest in or to the same, or any part thereof, without written 
consent of the City. 

 
E. Indemnity 
 

To the fullest extent permitted by law, the Contractor will indemnify, defend, and hold the City 
harmless from and against any and all claims, damages, losses, and expenses, including all 
fees and expenses of attorneys and courts, arising out of or resulting from the negligent acts, 
negligent omissions, willful misconduct, or reckless misconduct of the Contractor or anyone for 
whom the Contractor is responsible 

 
F. Severability 
 

It is understood and agreed by the parties hereto that if any part, term, or provision of this 
Agreement is held illegal or in conflict with any law of the State of Georgia, the validity of the 
remaining portions or provisions shall not be affected, and the rights and obligations of the 
parties shall be construed and enforced as if the Agreement did not contain the particular part, 
term, or provisions held to be invalid. 

 
G. Dispute Resolution; Choice of Law;  
 

The City and the Contractor agree to attempt to resolve disputes regarding this Agreement 
through negotiation or mediation prior to filing any cause of action.  
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The venue for any litigation arising from this Agreement shall be Lumpkin County, Georgia, and 
this Agreement shall be interpreted under the laws of the State of Georgia. The term Agreement 
as used herein shall include this agreement and any Purchase Orders  issued pursuant hereto 
and the terms expressed herein shall be equally applicable to all Purchase Orders.  
 

H.  Cancellation 
 

1. The City reserves the right to terminate the Agreement immediately in the event that the 
Contractor discontinues or abandons operations, becomes insolvent, or is reorganized under 
any bankruptcy law; or fails to keep in force any required insurance policies or bonds. 

 
2. Failure of the Contractor to comply with any material terms of this Agreement will be 
considered grounds for immediate termination of the Agreement by the City without penalty to 
City of Dahlonega. The City of Dahlonega shall pay for work completed and accepted up to the 
point of termination. 

 
3. Notwithstanding anything to the contrary obtained herein, the City may, without prejudice to 
any other rights it may have, terminate the Agreement for convenience and without cause, by 
giving thirty (30) days’ written notice to the Contractor.  

 
4. If the Agreement is terminated by the City, the Contractor will be paid by the City for all 
scheduled work completed and accepted up to the termination date set forth in the written 
termination notice. 

 
I. Safe Working Environment and Drug Free Workplace; Standard Contractor Package 

Requirements 
  

1. Contractor shall provide a safe working environment. Contractor certifies that the provisions 
of Code Sections 50-24-1 through 50-24-6 of the Official Code of Georgia Annotated, 
relating to the "Drug-free Workplace Act", have been and will be complied with in full. The 
Contractor further certifies that a drug-free workplace will be provided for the Contractor's 
employees during performance of the Agreement; and the same with regard to any parties 
acting by or on behalf of the Contractor and engaged in the performance of this Agreement 
and any Purchase Orders entered incident thereto. 

 
2. The Contractor further certifies that its personnel will not engage in the lawful manufacture, 
sale, distribution, dispensation, possession, or use of a controlled substance or marijuana 
during the performance of the Agreement.  

 
3. Contractor shall also complete and provide to the City the Standard Vendor Package 
provided to all those doing business with the City prior to commencing work. 

 
J. E-Verify Requirement 
  

Contractor certifies that it is and will continue to be in compliance with all applicable Federal and 
State laws, rules, regulations and orders regarding Verification of Employee Immigration status 
to include O.C.G.A. § 13-10-91 and agrees to provide all documentation reflecting its 
compliance. 
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K.  Amendments or Modifications 
 
 All Agreement amendments or modifications must be in writing and signed by all parties.  

 
 
L. Notices 
 

1. Any notice, order, instruction, claim, or other written communication required or permitted 
under this Agreement shall be deemed to have been delivered or received upon personal 
delivery to the Contractor or his authorized representative, which delivery may be accomplished 
by in person hand delivery, via bona fide overnight express service or telephonic facsimile 
transmission; or  
2. Three (3) days after depositing in the United States mail a letter which is either certified or 
registered, with return receipt requested, addressed to the Contractor at the following address: 

 
___________________________________ 
 
___________________________________  
 
___________________________________ 
 
 
 and to City of Dahlonega at the following address: 
 
  City of Dahlonega 
  Attention: Allison Martin, City Manager 
  465 Riley Road 
  Dahlonega, GA 30533 
 
M. Counterparts; Electronic Signatures 
 
 This Agreement may be executed in two or more counterparts, each of which shall be 
deemed an original and all of which taken together shall constitute one and the same agreement, and it 
shall not be necessary in making proof of this Agreement or the terms of the Agreement to produce or 
account for more than one of such counterparts.  
 
 This Agreement is made and entered into this _____ day of ___________, 2026. 
 
 
 
City of Dahlonega:      Contractor Name:  
         
 
________________________________   _________________________ 
By: Sam Norton, Mayor     By:    
 
_________________________ 
Title      
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