



**CITY OF DAHLONEGA**  
 465 Riley Road  
 Dahlonega, Georgia 30533  
 Phone: 706-864-6133 • Fax: 706-864-4837

**CONSTRUCTION ENGINEERING AND INSPECTION (CEI)  
 SR9/SR60/US19/MORRISON MOORE PARKWAY  
 PEDESTRIAN BRIDGE & SIDEWALK IMPROVEMENTS GDOT PI 0016629**

**CITY OF DAHLONEGA RFQ#2024-009**

**ADDENDUM 2**

Addendum Issue Date: January 6<sup>th</sup>, 2025  
 Addendum Subject: Revised Schedule of Events  
 Addendum Page Numbers: 1

1. Due to a notification issue for the Selection of Finalists document released 12/20/24, the City of Dahlonega has issued a revised schedule for Phase II of this project. Questions received by the original 12/30/24 question deadline will be answered by Addendum 3 on 01/10/25.

<b>PHASE II</b>		
f. The City of Dahlonega completes evaluation and issues notification and other information to finalist firms	12/20/24	-----
g. Deadline for submission of written questions from finalists	01/09/25	12:00 PM
h. Response to written questions and requests for clarification	01/10/25	5:00 PM
i. Phase II Response of Finalist firms due	01/17/25	2:00 PM

**ADDENDA ACKNOWLEDGEMENT TO BE EXECUTED AND INCLUDED IN PHASE II RESPONSE:**

\_\_\_\_\_  
**Signature**

\_\_\_\_\_  
**Date**

\_\_\_\_\_  
**Printed Name**

\_\_\_\_\_  
**Title**